SEALED BID: A&E Services-WVSU Sullivan Hall Renovations
BUYER: Jerry Rush

SOLICITATION NUMBER: AEOI WSC2400000002

BID CLOSING DATE: 03/12/2024
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SIGNATURE/CERTIFICATION

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

Jep\ S. PRlagsS ,xm A
(Name, Title) )
PRES | PENY B

(Printed Name and Title)
9D5 CAP ITOL ST VPPEYR ATRIUM CHAnRLESTON W\ 25 20
(Address)
ZoH. %406.0565
(Phone Number) / (Fax Number)
jdriqae @ gilling, Lo
(email address) ‘

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through e-mail, I certify that: I have reviewed this solicitation in its entirety; that I understand
the requirements, terms and conditions, and other information contained herein; that this bid,
offer or proposal constitutes an offer to the Commission/Institution that cannot be unilaterally
withdrawn; that the product or setvice proposed meets the mandatory requirements contained in
the solicitation for that product or service, unless otherwise stated herein; that the vendor
accepts the terms and conditions contained in the solicitation, unless otherwise stated herein;
that I am submitting this bid, offer or proposal for review and consideration; that I am
authorized by the vendor to execute and submit this bid, offer, or proposal, or any documents
related thereto on vendor’s behalf’ that 1 am authorized to bind the vendor in a contractual
relationship; and that to the best of my knowledge, the vendor has properly registered with any
State agency that may require registration.

By signing below, I further certify that I understand the Commission/Institution is
requiring the vendor to follow the provisions of WV State Code 5A-3-62 which
automatically voids certain contract clauses that violate State law.
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(Company)

M/h)./"'\—x

(AuthdgiZed Signature) (Representative Name, Title)

depy 6. DRLeS ,ma PloeEZ\DenT
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(Date)
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West Virginia State University

5000 Fairlawn Avenue

Ferrell Hall Room 301

Institute, WV 25112

Attention: Jerry Rush, Director of Purchasing

RE: Expression of Interest
A&E SERVICES-WVSU SULLIVAN HALL RENOVATIONS (AEOI WSC2400000002)

Selection Committee Members,

Silling Architects is pleased to submit our Expression of Inferest fo West Virginia State University for the WVSU
Sullivan Hall Renovations project.

As you will see in the information included in this submission, WVSU is a legacy client of our firm for whom we have
designed nearly every significant facility on their campus dating back to the early 1920s. Some of these earliest
design commissions included projects that have served their students for almost a century. Inrecent years, we have
contfinued serving the University on the design and delivery of the new D. Stephen and Diane H. Walker Convocation
Center and the Gregory V. Monroe Athletic Complex. In addition to be selected to lead the most recent and
significant new construction projects on campus, Silling and our engineering partners have held a continuing service
contract with WVSU for over twenty years. Our feam has been honored to collaborate with the administration and
facilities’ staff in the design of ongoing maintenance projects throughout the campus — partnering on projects both
large and small as stewards of WVSU built assets. We would be honored to confinue our service to you for these
much-needed improvements to Sullivan Hall, for which our feam has already completed initial preparations for
the elevator upgrades (including the elevator equipment room, fire alarm, and generator).

We appreciate your recognition that qualification is the most important aspect in selection of the right design feam
for this project, and we have crafted a very straightforward submission to address your stated evaluation criteria,
with the sincere hope that we can have more fime to discuss our approach fo this project in a personal inferview.

Our team’s primary mission for this project is fo guide the University through the planning and design process to
deliver well-designed building improvements that realizes your vision and meets all project goals. We believe the
combination of our firm’s vast experience on campus, our existing understanding of Sullivan Hall infrastructure, and
our proven expertise with roof, HVAC, and elevator upgrades makes us uniquely qualified to work with you on this
crifical improvement project. Thank you for reviewing our qualifications and we hope to have the opportunity to meet
in person to discuss this project in greater deftail.

Respectfully Submitted,

WM

Jody S. Driggs, AlA, NCARB
President
jdriggs@silling.com

WEST VIRGINIA FLORIDA
405 Capitol Street, Upper Atrium + 605 E. Robinson Street, Suite #630

Charleston, WV 25301 Orlando, FL 32801
p. 304.346.0565 YEARS p.321.296.8100
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Firm Profile

YEARS IN BUSINESS
122

PRINCIPALS
Jody Driggs, AIA, NCARB

LOCATIONS

Charleston, WV
Orlando, FL

STAFF SIZE
22

WEBSITE

silling.com

SILLING ARCHITECTS

With award-winning expertise in diverse and
specialized markets nationwide, our goal is to
Inspire and empower the lives, neighborhoods, and
communities that encounter our work.

Silling Architects is a design-oriented architectural, planning, and interiors firm that is
intensely committed to passionate service and a comprehensive response to our clients’
distinct needs. We are fascinated with the study of place and time, informing a design process
that adds relevance and meaning to our clients’ stories. We are a legacy architectural firm
with beginnings back in 1902, decades of service to seven generations of West Virginians and
showcase a rich variety of building types where we live, work, and play.

At Silling, we place an exfraordinarily high value on client and stakeholder relationships.
We understand, at depth, the design and construction process and the untold number of
participants involved in conceiving and executing a highly successful project. Managing the
process is paramount fo design excellence. Our clients find that we both listen and internalize;
we both lead and follow; we are both innovative and practical, we respect the constraints
of budgets and the demands of schedules, while passionately pursuing meaningful design
solufions.



Proudly serving the campus of West Virginia
State University for nearly years.

Justice & Gvmft Live/Work/Play Cultural Education Health & Wellness

CHARLESTON, WV + ORLANDO, FL




Consulting Team

OUR COLLABORATIVE PARTNERS

Our team of consulfants represents the most competent and
capable firms in their respective disciplines, and each has
a strong history of delivering excepfional services to West
Virginia State University and various other higher education
clientsthroughout West Virginia. We have grown accustomed
to their responsive design solutfions and continue to hire each
of these consulfants due fo the level of principal involvement
and professional care they deliver.

SCHEESER BUCKLEY MAYFIELD (SBM)
MEPT Engineering

SBM will provide mechanical, plumbing, electrical, fire
protfection, and telecommunications engineering services for
the team, and has a long and proven frack record for excellent
design service to our clients throughout West Virginia &
beyond. SBM has been the MEP engineer of choice for Silling
for over two decades serving a great multifude of projects
totaling well over three million square feet of construction.
Together, we provide a long and successful history of project
collaboration and professional service that ensures a highly
technical, yet seamless integration of architecture and
engineering systems design.

SMBH

Structural Engineering

SMBH will provide structural engineering services for the
team. Our firms have been collaborating on projects for over
thirty-eight years, and they've proven to be a tremendous
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professional resource and teammate throughout each and
every design commission. SMBH has served an impressive
list design projects throughout West Virginia, Ohio, and
beyond. They are highly-regarded for providing professional
structural engineering services and documents known for
their constructability, attention to detail, and efficiency.

LERCH BATES
Vertical Transportation Consultant

Founded in 1947 as the nafion’s first elevator consulting firm,
Lerch Bates’ technical knowledge and resume of project
experience is unmatched. Their 75-year legacy as a frusfed
resource to their clienfs confinues foday as they provide
innovative, sustainable solufions fo the ever-evolving
demands of foday's built environment. With Lerch Bafes
Building Insight, you gain more than a fechnical consultant -
you gain a global network of verfical fransportation experts to
your project feam.

TERRADON CORPORATION
Civil Engineering + Landscape Architecture

Terradon provides a wide range of land development and civil
engineering services, and is partficularly suited to serve the
project given their years’ of successful experience serving
governmental, educational, commercial, and recreatfional
projects throughout West Virginia.  Terradon provides a
wide variety of engineering, environmental, surveying, and
landscape archifecture services utilizing cost effective
design solutions and providing the highest level of service fo
our clients.

SILLING

ARCHITECTS
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Team Organization

AN,

EI! WEST VIRGINIA STATE
UNIVERSITY

1891
\
Project Leadership
Jody Driggs, AlA
Principal in Charge
Silling Architects
Architecture + Interiors Team
Marie McCauley, AIA
Project Manager
Silling Architects
Martin Klapproth, Asoc. AIA Glenn Savage, CSI, CDT
Building Envelope Designer Construction Administrator
Silling Architects Silling Architects

MEP, Structural, Land Development, & Cost Estimating

Chad Montgomery, PE, LEED AP Jim Eckman, PE, LEED AP Joe Harless, RCDD
Principal Mechanical Engineer Principal Electrical Engineer Senior IT Systems Designer
SBM SBM
Greg Barsch, PE Bill Moore Jim Nagy, PE
Senior Structural Engineer Senior Elevator Consultant Senior Civil Engineer
SMBH Lerch Bates

SILLING

ARCHITECTS



Jody Driggs aia, NcARB

PRINCIPAL IN CHARGE

Jody is a twenty-six year member of Silling Architects and has served as a
Principal since 2001. His primary focus within the firm is instilling a special
notion of service and care in the way that we practice, rooted in a humility

responsive to the level of trust our clients have in us. Jody’s desire fo serve

exceptionally is a driving force in the studio’s constant efforts of innovation

and improvement. Jody also serves as an active design architect and project

manager and appreciates the firm’'s opportunities fo develop solutions for a

diverse and ever-expanding client base. He seeks to understand the people

within each project, and the stories that project means to fell, in order fo

customize adesignteamandengageinadiscourse unique toevery opporfunity.

The variety of both building typologies but more importantly, architectural

language and character, are evidence of his and the firm’'s approach fo client-

centferedness and critical design.

EDUCATION

Bachelor of Architecture
University of Tennessee, 1996

REGISTRATIONS

Registered Architect: WV, FL, MD, PA, VA,
KY, OH

AFFILIATIONS

American Institute of Architects (AIA)
National Council of Architectural
Registration Boards (NCARB)

AlA Academy of Architecture for Justice

RELEVANT EXPERIENCE

D. Stephen and Diane H.

Walker Convocation Center

West Virginia State University

New 1,300-seat collegiate arena addifion
to an existing historic athletic and academic
building. The project included 70,000
square feetf of additions and renovations to
meet the needs of modern-day teaching,

learning, recreation, and varsity competition.

Gregory V. Monroe Athletic Complex
West Virginia State University

New 5,600 square foof, two-story fraining
and office facility that primarily houses
the varsity football locker room, weight
fraining, instructional, and administrative
spaces for the coaching staff.

Judge Damon J. Keith Scholars Hall
West Virginia State University

New 291-bed privately-developed
residence hall that features a mix of fwo,
three, and four-bedroom semi-suites, a
140-seat meeting room, a café, and student
collaboration spaces.

Campus Master Plan

West Virginia State University
2006 Campus Master Plan to address
the significant growth opportfunities
of the University, the Land Grant
Institute and West Virginia State
Community and Technical College.

James C. Wilson Student Union
Additions & Renovations

West Virginia State University

New 291-bed privately-developed
residence hall that features a mix of two,
three, and four-bedroom semi-suites, a
140-seat meeting room, a café, and student
collaboration spaces.

John Marshall High School

Glen Dale, WV

Multi-phased reimagining of an educational
campus including over 235,000 square feet
of additions and renovations. The project
features sweeping changes to address
identity and safety, as well as teaching and
learning spaces in both academic and social
constructs.

Kanawha County Public Library
Charleston, WV

Expansion and renovation of a downfown
historic public library. The projectincluded
a 20,000 square foot modern addition and
80,000 square feet of renovations, exterior
restoration, and new exterior lighting.

Monongalia County Justice Center
Morgantown, WV

Adaptive reuse of a former GSA post
office and office building, converting

the 84,000 square fooft, 4-level building
into a new judicial facility. The project
included all new HVAC, electrical,
plumbing, elevators, and roofing systems.

Martinsburg City Hall

Martinsburg, WV

Exterior facade re-design and interior
renovations fo an existing two-sfory,
22,000 square foot city hall. The program
includes space for City's planning, finance,
development, human resources, and
administrative departments.



Marie McCauley aa

ARCHITECT + PROJECT MANAGER

Marie is a registered architect that consistently pushes for innovative, user-

focused design solutfions. With over 15 years of experience, she has been

serving a multitude of projects for our justice, civic, health + wellness, and

educational clients. As a project manager, she collaborafes with staff and

consultants throughout the design process, maintains day-to-day project

coordinafion and communication, and is responsible for architectural design
and detailing. Both clients and coworkers appreciate Marie's aptitude for
organization, clear communication, and team building.

EDUCATION

Bachelor of Architecture
University of Tennessee, 2007

REGISTRATIONS
Registered Architect: WV

AFFILIATIONS

American Institute of Architects (AIA)
AlA Academy of Architecture for Justice
AIAWV - President (2022-2023)

RELEVANT EXPERIENCE

Greenbrier County Courthouse
Lewisburg, WV

A 25,180 square foof, 3-level addifion fo

an existfing historic courthouse, including
35,840 square feet in comprehensive
building renovations. The 2-phased project
provides for a new county administration
wing while also consolidating all court
functions under one roof.

Jackson County EMS Station 403

Kenna, WV

New 3,800 square foot EMS station featuring
atwo-car apparatfus bay, living quarters,
kitchen and laundry, and four bedrooms.

Cabarrus County Courthouse

Concord, NC

New 240,000 square foot courthouse,

as well as 72,000 square feet in existing
facility renovations, four Superior Court
jury-capable courtrooms, six District Court
courtrooms, two future courtrooms, and a
45,000 square foot shell space for future
expansion.

Greenbrier County Health Department
Lewisburg, WV

Renovations to an existing 8,000 square foot
county health department, as well as new
additions totaling 2,400 square feet.

Harrison County General

Administrative Services Annex
Clarksburg, WV

New 72,000 square foot, four-level
administration building serving the county’s
County Clerk, Assessor, Sheriff's Tax,
Planning, Community Corrections, IT, and
County Commission departments.

Marshall County Health Department
Moundsville, WV

New 18,500 square foot health department
featuring clinical and dental care service
spaces, clinical administration and offices,
environmental health, large storage rooms, a
community training/meeting room, and drive
through testing area.

Jackson County Animal Shelter

Ripley, WV

A new 6,600 square foot animal shelter
designed to facilitate and maximize pet
adoptions. The facility features a spacious
public lobby with a meet-and-greet room,
cat adoption room, dog adoption kennels,
separate quarantine rooms, and sallyport.

Russell County Courthouse

Lebanon, VA

Addifions and renovations fo an existing
historic courthouse fotaling 68,000 square

feet. The expansion project serves the
county’s Circuit, Juvenile & Domestic
Relations, and General District Courts, as
well as the Commonwealth’s Attorney.

Marshall County Courthouse Entry
Addition, Security Upgrades,

and Building Renovations

Moundsville, WV

Expansion of the courthouse entry to provide
for greater security screening and queuing
space. The $6.6 million project also includes
comprehensive HVAC and electrical system
upgrades.

Marshall County EMS Station
Moundsville, WV

Renovations to an existing 9,500 square
foot building purchased by the county and
converting it info modern EMS facility.

Union County Courthouse Multiple
Addition & Renovation Projects
Marysville, OH

Multiple improvement projectsincluding a
new courthouse entry addition for improved
enfry security screening, as well as various
renovation projects for the Prosecuting
Attorney, Auditor’s Office, and Engineering
Office.



YEARS EXPERIENCE
30+

EDUCATION

Bachelor of Architecture
University of Cincinnati, 2003

AFFILIATIONS

American Institute of Architects
AlA Academy of Architecture for
Justice

YEARS EXPERIENCE
31

EDUCATION

-Bachelor of Science
University of Charleston, 1997
-Associate of Science, West
Virginia State University, 1992

Martin Klapproth Associate AlA

SENIOR BUILDING ENVELOPE DESIGNER SILLING ARCHITECTS

Martin is a senior architectural designer with over 30 years of experience serving a broad
group of building typologies with a focus on building envelope design, building sciences,
and the firm’s design software technologies. This specialized expertise allows him to bring a
balanced approach of design and technical perspective to his projects, integrating building
systems and performance criteria into design solutfions that provide clients with thoughtful,
comfortable, durable, and healthy buildings.

PROJECT EXPERIENCE

WVSU D. Stephen and Diane H. Convocation Center - Institute, WV

WVSU Gregory V. Monroe Athletic Complex - Institute, WV

WVSU Dickerson Stadium Entrance & Ticket Office - Institute, WV

Concord University Alexander Fine Arts Building Roof Replacement - Athens, WV
Concord University Towers Residence Hall Renovations - Athens, WV
Martinsburg City Hall Renovation - Martinsburg, WV

Kanawha County Public Library Addition & Renovations - Charleston, WV
WVU/Thomas Hospitals St. Francis Orthopedic Hospital - Charleston, WV

Glenn Savage csi, cot

CONSTRUCTION ADMINISTRATOR SILLING ARCHITECTS

Glenn has over 30 years of experience of inspecting and administering construction projects.
His diverse expertise in construction oversight includes educational, governmental,
healthcare, recreatfional, and residential building fypes. His attenfion to detail and his
thorough understanding of how buildings should go together give him strong construction
administration abilities. He is responsible for maintaining the project schedule, clear
communication with builders and facilitating pre-constfruction meetings fo provide clear
definition of project goals and owner expectations, contractor submittal reviews, product
samples, and shop drawings for conformance to the contract drawings and specifications.

PROJECT EXPERIENCE

WVSU Davis Fine Arts Center Roof Replacement Study - Institute, WV
WVSU President’s House Roof Replacement - Institute, WV
WVSU Cole Complex HVAC Replacement - Instfitute, WV

WVSU Hill Hall HVAC Replacement - Institute, WV

WVSU Ferguson Hall HVAC Replacement - Institute, WV

WVSU Hamblin Hall HVAC Replacement - Institute, WV

WVSU Ferrell Hall HVAC Replacement - Institute, WV

WVSU Davis Fine Arts Center HVAC Replacement - Institute, WV
WVSU Canty House Roof Replacement - Instfitute, WV

Kanawha County Public Library - Charleston, WV



YEARS EXPERIENCE
35

EDUCATION

The University of Akron
BSEE, Electrical
Engineering, 1984

REGISTRATIONS
Engineer: WV, OH, IN,
NC, PA

YEARS EXPERIENCE
27

EDUCATION
Ohio Northern University
BSME/1997

Mechanical Engineering

REGISTRATIONS

Engineer: NC, WV, OH, NY,

PA, FL

Jim Eckman pE, cBCP, LEED AP

PRINCIPAL ELECTRICAL ENGINEER SBM

For 35 years, Jimhas been actively engaged in the electrical design and project management
of hundreds of healthcare, secondary and higher education, institutional and commercial
projects throughout Ohio and West Virginia. These projects include new construction,
additions and renovations, design-build, and design performance criteria packages. His
experience as both a contfractor and consultant provide valuable insight info the design and
construction process.

PROJECT EXPERIENCE

WVSU D. Stephen and Diane H. Convocation Cenfer - Institute, WV
WVSU Gregory V. Monroe Athletic Complex - Institute, WV

WVSU Cole Complex HVAC Replacement - Instfitute, WV

WVSU Hill Hall HVAC Replacement - Institute, WV

WVSU Ferrell Hall HVAC Replacement - Institute, WV

Kent State University Ice Arena Band Rehearsal Facility - Kenf, OH
Kent State University White Hall Renovations - Kent, OH

Kent State University Bowman Hall HVAC Renovation - Kent, OH
The University of Akron Polsky Art Center - Akron, OH

Putnam County Sheriff's Department - Winfield, WV

Chad Monfgomery PE, LEED AP, HFDP, BCxP

PRINCIPAL MECHANICAL ENGINEER SBM

Chad joined SBM in 1997 and has served as a design project manager and lead mechanical
engineer on a wide variety of projects. He has extensive experience in all aspects of the
design of mechanical systems for buildings, including advanced HVAC, plumbing, and fire
protection systems. He also acts as the project manager for his projects within the office,
coordinating the design team'’s efforts fo ensure a quality project, with emphasis on design
deadlines and construction budgets.

PROJECT EXPERIENCE

Bowling Green State University Kohl & McDonald Halls HVAC - Bowling Green, OH
Case Western Reserve University Eldred Theater Hall Renovations - Cleveland, OH
Kent State University Ice Arena Band Rehearsal Facility - Kent, OH

Kent State University Bowman Hall HVAC Renovation - Kent, OH

Kent State University Dining Hall Air System Study - Kent, OH

Kent State University Trumbull Hall AHU Replacement - Kent, OH

Charleston Public Safety Center Study — Charleston, WV

Martinsburg City Hall Renovations - Martinsburg, WV

Putnam County Sheriff's Department - Winfield, WV

Marshall County Courthouse Expansion & Renovation - Moundsville, WV



YEARS EXPERIENCE
31

REGISTRATIONS
Registered Communications
Distribution Designer (RCDD), 1997

YEARS EXPERIENCE
29

EDUCATION

Bachelor of Science

Civil Engineering
Youngstown Stafe University

REGISTRATIONS
Engineer: OH, WV

Joe Harless rcpD

SENIOR IT SYSTEM DESIGNER SBM

Joe joined SBM in July of 2002 as the Senior Telecom Designer and is responsible for
managing all of the information technology systems designs produced by the firm. Modern
buildings and businesses demand extensive information technology equipment and wiring
which must be integrated into the design of the enfire facility. Joe is the key person at SBM
who coordinates these design requirements with our electrical and mechanical staff o
ensure that the information technology equipment and wiring designs meet the current and
future needs of their clients.

PROJECT EXPERIENCE

WVSU D. Stephen and Diane H. Convocation Cenfer - Institute, WV
WVSU F. Ray Powers Research Lab Renovation - Institute, WV
Concord University Towers Residence Hall Renovations - Athens, WV
Putnam County Sheriff's Department - Winfield, WV

Monongalia County Justice Center - Morgantown, WV

Marshall University Wellness Center - Huntington, WV

Kent State University White Hall Renovation - Kent, OH

Kent State University Center for the Visual Arts - Kent, OH

Kent State University Design Innovation Hub - Kent, OH

Greg Barsch pe

SENIOR STRUCTURAL ENGINEER SMBH

Greg has been employed with SMBH since November of 2013. During this fime, he has
collaborated on many complex and creative projects to create designs that are not only
practical and economical but also dramatic and exciting. Greg has used the latest computer
programs and sfructural modeling techniques along with traditional engineeringmethods and
experience to create these designs in both a timely and a thorough manner. His experiences
in a wide variety of projects and in the construction field have given him the ability to adjust
and excel in various design sifuations.

PROJECT EXPERIENCE

Ohio University Scripps Hall Renovation - Athens, OH

Kanawha County Public Library Addition & Renovation - Charleston, WV
Kanawha County Judicial Building Addition & Renovation - Charleston, WV
Ohio State University Ice Arena - Columbus, OH

Wheeling Hospital Cooling Tower- Wheeling, WV

Marshall County Health Department - Moundsville, WV

Edwards Roof & Deck - Powell, OH

WV Governor’s Mansion Elevator Improvement - Charleston, WV



YEARS EXPERIENCE
16

EDUCATION

Navy A-School

AlIPMM

Certified Product Manager/
Marketing Manager

YEARS EXPERIENCE
48

EDUCATION
B.A. Civil Engineering
West Virginia University

REGISTRATIONS
Engineer: WV

Bill Moore

SENIOR ELEVATOR CONSUTLANT LERCH BATES

Bill Moore began working for Lerch Bates in 2016 and has over 15 years’' experience in
the Vertical Transportation Industry. He is currently working in the Lerch Bates Columbus
Ohio office, participating in the conceptual planning, design, construction administration,
audits, surveys, inspections, and modernization projects for vertical fransportation systems
(elevators, escalators, moving walkways, freight lifts, platforms, dumb-waiters, efc.),
His responsibilities include overseeing project organization, scheduling, coordination,
deliverables, billing and collections.

PROJECT EXPERIENCE

West Virginia Governor’s Mansion - Charleston, WV
BB&T Bank Office Tower - Charleston, WV

State of West Virginia Tax Building - Charleston, WV
Clarksburg VA Medical Center - Clarksburg, WV
Duke Energy Fieldhouse - Cincinnati, OH

Ohio Department of Public Safety - Columbus, OH
Columbus School District - Columbus, OH

PNC Towers - Ft. Wayne, IN

Jim Nagy re

SENIOR CIVIL ENGINEER TERRADON

AsaSeniorEngineerat Terradon, Jim’'s primary focusis on designing civil engineering projects
for public and private development projects throughout West Virginia. Jim specializes in
the design of water distribution systems as well as sewage collection systems, and offers
decades of hands-on experience and has previously provided design engineering services
for schools, commercial developments, residential developments, public ufilities and more.
He earned a B.S. in Civil Engineering from West Virginia University and is a Professional
Engineer in the State of West Virginia.

PROJECT EXPERIENCE

Harrison County General Administrative Services Annex - Clarksburg, WV
Cava Development - Bridgeport, WV

South Charleston Fire Station No. 3 - South Charleston, WV

South Charleston Fire Station No. 5- South Charleston, WV

Harmony at White Oaks Assisted Living/Memory Care Center - Bridgeport, WV
West Virginia State Police - Fairmont, WV

SILLING

ARCHITECTS
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WVSU Walker Convocation Center

SCOPE
70,000 SF
Additions &
Renovations

COST
$17.3 million

STATUS
Completedin 2014

CONTACT

Sean Loyd

Athletic Director
WYV State University
1.304.766.3000

INSTITUTE, WV

Built on the southern end of West Virginia State University’s formal quad, Fleming Hall has long
served as the primary venue for indoor athlefics in addition fo the academic needs of mulfiple
departments since 1941. The original structure housed the campus’s only gymnasium, a
nataftorium, academic classrooms, administrative offices, and related support space. Although
serving faithfully the family of this HBCU for over seventy years, Fleming Hall would fall victim to
failing building systems, dated finishes, and poor functionality in meeting the needs of modern
day teaching, learning, recreation, and varsity competition. With a strong commitment from the
University administration, Fleming Hall would be idenfified as a historic anchor of the physical
campus fo be preserved and enhanced, allowing for a continuation of service excellence to its
students and equipping the institution in meeting its’ vision for dynamic growth.

The new D. Stephen and Diane H. Walker Convocation Center opened on March 1, 2014 and, in
addition to having fully renovated classrooms, offices and locker rooms, the project features a
new 1,300-seat arena addition for intercollegiate basketball and volleyball while also serving
as the University’s premier space for commencement and convocation ceremonies and other
campus-wide gatherings. The primary space of the addition, the new convocation center and
arena incorporates the finest of materials and systems, cleanly ordered and executed in the bold
colors of the University. Together with dramatic athletic lounges, locker rooms, classrooms, and
training facilities, the renovated and new facilities place WVSU af the top of its’ conference among
peer institutions and marks a bold new future for this 1891 Land Grant Institution in Southern West
Virginia.

AWARDS: AIA WV Merit Award for Achievement in Architecture






WVSU Monroe Athletic Training Complex

SCOPE
5,600 SF
New Construction

COST
S$3.5million

STATUS
Completedin 2014

CONTACT

Sean Loyd

Athletic Director
WYV State University
1.304.766.3000

INSTITUTE, WV

In 2014, West Virginia State University broke ground on this new $3.5 million Athletic Complex
located adjacent to Lakin Field at Dickerson Stadium, home of the Yellow Jackets football feam.
This facility is sited just beyond the West end zone and primarily houses the varsity football locker
room, weight fraining, instructional, and administrative spaces for the coaching staff. However, the
fraining component of the program also serves all student athlefes within the athletic department.

The design of the building provides a two-story building massing stretching from sideline to
sideline and creates an impressive backdrop for practices and games, as well as the celebration of
competition among students, faculty, and guests. Alarge, glazed main facade allows for openness
of meeting rooms and weight fraining spaces on the first floor and all coaches offices at the upper
level. A cenfral entry portal provides dramatic connectivity fo the playing field and serves as
the gateway between preparatfion and execution. State of the art audio-visual and weightlifting
equipment coupled with engaging architectural and interior design serves fo hone the minds and
bodies of WVSU's student athletes and create a platform for competitive success and instifutional
pride.






WVSU James C. Wilson Student Union

SCOPE
46,000 SF
Additions &
Renovations

COST
S4.3 million

STATUS
Completedin 2005

CONTACT

Jerry Miller

Union Director

WYV State University
1.304.766.3000

INSTITUTE, WV

Critical goals of the James C. Wilson Student Union Additions and Alterafions Project were
fo present an appropriate front porch fo the dominant commuter segment of the student body,
enhance the connection fo the formal campus center from the parking zones, and create many
opportunities for student activities and services within the facility, yielding a truly diverse yet
cooperative organization of functional spaces and improving the ability of the University to serve
the modern student. In providing a broader spectrum of spaces and services, the Student Union
aspired to again become the center for social activity and anchor West Virginia State’s provision
for arich college experience.

The design solution includes three key additions to the structure: a two-story entrance element
that addresses the formal campus lawn and pedestrian plaza, a one-story entrance element that
addresses the commuter parking area and reorganizes / reorients service deliveries at the loading
dock, and a two-story circulation element that provides accessible vertical connection between
the basement and main floor levels. Additionally, extensive interior demolition and renovations
carve a dynamic streefspace through the facility, connecting the commuter students to the campus
center, facilitating multiple events of activity and services, and creating an informed path. The
new additions emphasize and draw users into the axial streefspace system and work, in their
construction and use of glazing, to bring the exterior public spaces into the facility and stretch the
interior public space out into the larger campus network. The palette of materials, while closely
relating to those of the existing structure, are assembled in a slightly different way and attempt to
speak fo the young person of the twenty-first century.

AWARDS: AIA WV Merit Award for Achievement in Architecture






WVSU Judge Damon J. Keith Scholars Hall INSTITUTE, WV

SCOPE
New Construction
291 beds

COST
$17 million

STATUS
Completedin 2017

CONTACT
Greg Blais, President, RISE
1.229.244.2800

* Silling was not the Designer or Architect of Record.
We were selected by the development team to provide
construction period assistance.

Inthe Fall of 2012, Silling Architects provided construction administration services in collaboration
with Ambling University Development Group (now known as RISE), design architect Niles Bolton
Architects, Choate Construction, and Pray Construction on a new privately-developed residence
hall for West Virginia State University.

The resulting concept was greatly informed by the proposal direction of collegiate gothic
architectural context of the history campus fabric while delivery modern housing unit types to
serve 291 students. It features a mix of two, three, and four-bedroom semi-suites, a 140-seat
meeting room, a café, and student collaboration spaces.

With great sensitivity to materiality, scale, and detail, the proposed design becomes a supportive
structure situated along the formal campus quad and reinforces a distinct cohesiveness and
uniformity of architectural character. Designed to stand the test of time, durability and life-cycle
costs couple with a notion of planning fo serve an ever growing demand for private suite and
apartment-style units to deliver a truly state of the art facility.






West Vlrglnla State Universi’ry ADDITIONAL PROJECTS

DAVIS FINE ARTS CENTER FERRELL HALL
Roof Replacement Study HVAC Replacement
HAMBLIN HALL JAMES C. WILSON STUDENT UNION
HVAC Replacement HVAC Replacement
COLE COMPLEX HILL HALL

AHU Replacement Steam Boiler



West Vlrglnla State Universi’ry ADDITIONAL PROJECTS

DICKERSON STADIUM CAMPUS MASTER PLAN
Entry & Ticket Booth Master Planning
DRAIN JORDAN LIBRARY CANTY HOUSE
HVAC Replacement Roof Replacement
WALLACE HALL SULLIVAN HALL

Roof Replacement Elevator Equipment Room & Fire Alarm Panel



West Virginia State University

PRESIDENT’S HOUSE
Roof Replacement & Arbor Design

WALLACE HALL
Boiler Replacement

CAMPUS SITE INFRASTRUCTURE
Electrical Site Upgrades

ADDITIONAL PROJECTS

JAMES C. WILSON STUDENT UNION
Roof Replacement

AFRICAN ZION BAPTIST CHURCH
Historic Preservation

F. RAY POWERS RESEARCH LAB
Renovations



K-12 & Higher Education

CONCORD UNIVERSITY
Marsh Library Roof Replacement, HVAC, & Envelope

CONCORD UNIVERSITY
Student Union Roof Replacement

MARSHALL UNIVERSITY
Edwards Performing Arts Center HVAC Replacement

ADDITIONAL RENOVATION PROJECTS

CONCORD UNIVERSITY
Marsh Hall Roof Replacement & Building Envelope

CONCORD UNIVERSITY
Roof Replacement

JOHN MARSHALL HIGH SCHOOL
Theatre Renovations & Audio-Visual System



Elevator Modernization & Upgrades TEAM EXPERIENCE

L

WV GOVERNOR’S MANSION KANAHWA COUNTY PUBLIC LIBRARY
Elevator Modernization Elevator Upgrades

MONONGALIA COUNTY JUSTICE CENTER
Elevator Modernization

BB&T BANK OFFICE TOWER DUKE ENERGY FIELDHOUSE
Elevator Modernization Elevator Modernization
S g

ARCHITECTS



John Marshall High School

SCOPE
238,000 SF
Additions &
Renovations

COST
S36 million

STATUS
Completedin 2017

CONTACT
Michael Hince
Superintendent
1.304.843.4300

GLEN DALE, WV

Building on a legacy of innovative secondary education delivery and incredible community and
alumni pride, the John Marshall High School Additions and Renovations project represents a
fransformational architectural design solution supporting a more relevant pedagogy to propel a
school and its students into the modern era of learning.

The multi-phase reimagining of the campus includes all of the original facility’s 238,000 square
feet and features sweeping changes fo address identity and safety as well as feaching and
learning spaces in both academic and social constructs. Additions o the buildings include a new
3-story main entrance with relocated administrative offices providing visual and physical control
for students and visitors, a new secondary enfrance to serve the performing arts and athlefics
building, and a new 2-story circulation element bringing together the disconnected educational
spaces. Extensive interior renovations of the main academic building allow for a larger, singular
cafeteria/social commons and a modern food court serving space adjacent to a new research and
media center fo become the nucleus of the primary building level, surrounded by fully renovated
and departmentally reorganized classrooms. The upper floor's fransformations include the
reconstruction of new STEM lecture and laboratory spaces at the center core and supported by
a perimeter of more fraditional teaching spaces. A strong vocational and technology curriculum
tailored to the region’s workforce informs the renovations of the building'’s lower level.

AWARDS: AIA WV Citation Award for Achievement in Architecture Renovation






Kanawha County Public Library

SCOPE
80,000 gsf
Additions &
Renovations

COST
$25 million

STATUS
Completedin 2022

CONTACT

Monika Jaensson
President

KCPL Board of Directors
1.304.357.9924

CHARLESTON, WV

The design feam of Silling and HBM Architects have “reimagined” Kanawha County’s historic
downtown library, providing a dynamic fransformation that features fully renovated existing
space, 20,000 square feet of new space, and beautifully sculpted glass walls reaching fo the sky,
creating a 271st century library that will serve our region for decades to come. This new main library
building will allow Kanawha County’s library system to provide more efficient services to its nearly
117,000 card holders.

The new library building will feature a fotal of 80,000 square feet of space: 60,000 square feet
fully renovated and 20,000 square feet of expanded space, two new additions including a three-
story addition to what is now the rear of the library that will serve as the new entrance to the
building, as well as a two-story addition utilizing space along an alley between the library and the
KB&T building. Athird floor covered walkway above Quarrier Street will take library patrons from
the Summers Street Parking Garage fo the library. The project will provide approximately 10,000
square feet of children’s activity space, more than double the current size, for collections, story
fime, a craff room, and other activities. More public space for the community, including much
needed and offen-requested reading areas, study rooms and flexible meeting space for groups
of 210 200 are also incorporated into the design.

By renovating and expanding its century-old space, the Kanawha County Public Library will revive
aniconic landmark in downfown Charleston and bring an exciting, fresh, new space to serve as the
community’s gathering place.









Our Project Approach

PROJECT MANAGEMENT

Silling approaches each project by assigning a Project
Principal, who personally monitors all aspects of the
project. In many cases, including the more complex
and demanding projects, this same principal will
be responsible for the day-tfo-day management
tasks. The firm is extremely careful not to exceed its
workload capabilities in order to assure the “hands on”
organization desired by the principals, as well as fo
maintain the ability to meet client schedules.

In addition to the project principal, each project
is assigned a project manager, project architects,
production personnel, and additional support staff in
accordance with scoperequirements. In-housereviews
are regularly conducted to assure that all schedules
and milestone dates are met. All programming, design
development, and confract documents are thoroughly
re-examined as a basic procedure of the firm's quality
assurance/quality control program.  Furthermore,
specialized resources and capabilities of the firm
include an in-house consfruction period service
manager.

Silling Architectsis diligent in its effort and commitment
to provide its clients with design solutions that are
functional and aesthetically enlightening while
remaining within the limitations of project budgets.
Silling utilizes a multi-step approach to managing
the design response to meet project budgetary
requirements. This approach includes several steps:
assessment of the owner/user program requirements
relative to the budget, evaluation of building code and
other regulatory concerns, estimation of budget impact
due to unforeseen conditions and circumstances
based upon prior similar experience, and continuous
value engineering during all design and construction
document phases. Construction cost estimates are
routinely developed utilizing in-house resources,
collaboration with local construction experts, or
through professional cost estimating consultants. If
the construction estimate at any phase exceeds the
project construction budget, the scope of work is
evaluated and, if necessary, adjusted accordingly.
Silling has a consistent history of meeting project
budget requirements and providing the owner/user
with the greatest value for their investment.

SILLING
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Likewise, the experienced senior staff at Silling control
the design phase schedule through careful planning
of design phase tfasks. A design and construction
documents schedule, similar to a confractor’s critical
path construction schedule, is created for every project.
Project design, management, and delivery progress is
monitored using a proven Project Review System that
tracks the actual design schedule against the projected
schedule so that course corrections, if needed, can be
made effectively. Project Review resulfs are shared
with the client at regularly scheduled meetings.
Silling values meticulous project management and
careful construction documentation; this ensures that
all documents, at every phase of the project, will be
delivered on schedule.

PROJECT PHASING & BUILDING OPERATIONS

Renovations to any academic building can be
challenging, and the University must offen remain
operational during the construction period while
ensuring the safety of the students, faculty, and staff.
We'll work closely with the staff at WVSU, as well as the
Fire Marshal, to safeguard any possible disturbances
from becoming a disruption to the students and staff.
Sillingand our consultantshave beenapartof numerous
roof, HVAC, and elevator system upgrades projects

where portions of the building remained occupied and
operational. This can be accomplished by strategically
establishing project phases with multiple substantial
complefion dates in order to furn over completed
portions fo the owner.

At the commencement of the project, a thorough
building investigation will be conducted by our team
of highly qualified architects and engineers that are
experienced in designing and renovating educational
facilities in West Virginia. It is important to identify the
key renovation items and strategies at this early stage
to guarantee the project remains on schedule and
budget. All renovation items pertaining fo the existing
structural, mechanical, electrical, and elevator systems
will be documented and thoroughly reviewed.

It is important to note that Silling has
previously studiedthe elevatormodernization
for Sullivan Hall, and completed various
improvement projects in recent years that
includes a new fire alarm system serving
the existing elevator system, upgrades to
the elevator equipment room, and a new
generator.

SILLING
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We’'ll do our best to maximize the owner’s resources by
investigating sustainable and economical solutions for
your project’s challenges. The project team, including
the University, will be kept in the loop during all phases
of design and construction. Thorough and efficient
communication between all parties is the key fo a
successful project.

Roof Replacements

Our firm has been involved in a long list of roof
replacement projects, whether it constitutes a portion
of the scope of work in general building renovation
or whether the roofing system replacement is the
only aspect of a project’'s scope. We recognize that
the condition of the building envelope is paramount
in maintaining a facility’s longevity and we work
diligently fo understand unique project circumstances
and develop conceptual roof designs and fechnical
specifications and details to equip every project with
the most appropriate systems available in today’s
consfruction market.

Similar to every project we undertake, it is important for
our design feam to communicate with our clients to fully
understand project goals, budgets, schedules, and the
unique criteria — all coming together to inform design
decisions. We would propose fo work closely with the
University and the Physical Plant staff fo document
these aspects of the project and foster consensus.

Over the last 20 years, Silling has provided
full design services for roof replacements
for Wallace Hall, Wilson Student Union,
President’s House, and Canty House, as well
as a comprehensive study for the Davis Fine
Arts Building’s roof replacement.

Our team is built to include our structural, mechanical
and electrical engineering consultants of choice in
order to adequately understand and address the
interaction of the roofing systems with the existing and
future MEP components located on the roof. These
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engineers will bring great perspective in helping
determine the sequence of roof replacement and inform
how we can make smart choices with roof replacement
in anticipation of future mechanical/electrical removal
or replacement.

Our proven methodology for communication, research,
innovation, fthorough documentation, and detailing
are coupled with our highly qualified construction
administration staff to see projects from inception
to completion. We have successfully handled many
of these same design challenges at recent roof
replacements at West Virginia State University's
Student Union, Fleming Hall, and Wallace Hall,
Concord University's Student Union, Marsh Hall,
Science Hall, and Alexander Fine Arts, Fairmont State
University’s Jaynes Hall, Parkersburg Correctional
Center, Huttonsville Correctional Center, Roane County
Courthouse, and Putnam County Courthouse, to name
a few. In each insfance, roof accessibility, rooftop
mounted equipment, roof slope and drainage, flashing
complexities, and historic or architectural character are
balanced with fechnical performance and budget fo
yield highly successful roofing improvements.

HVAC Upgrades & Air Handler Replacements

The team of Silling Architects and Scheeser Buckley
Mayfield (SBM) have been involved in numerous HVAC
upgrade and air handler replacement projects over the
past25years. Thisincludesgeneralbuildingrenovations

as well as specific system upgrades where HVAC,
electrical system, and/or air handler replacement is the
primary focus. We recognize that the condition of each
building’s heating and cooling system is paramount in
maintaining the building’s comfort, functionality, and
performance -- and we work diligently to understand
unique project circumstances and develop conceptual
system designs and fechnical specifications and
details to equip every project with the most appropriate
systems available in foday’s construction markeft.

Our approach to managing this project is based on
leadership, focus, organization, communication,
flexibility and attention to detail within a highly
collaborative team environment. Our first responsibility
is to acquire an in-depth understanding of the current
project objectives and priorities of the University.

We understand that the existing HVAC systems at
Sullivan Hall is deficient —which clearly has a negative
impact on your students, faculty, and maintenance
staff. Our inifial role will be fo shepherd the process,
aligning project expectations and budget based on
rational, cohesive, and analytical motives. These
critical first steps will allow the University fo make
appropriate decisions and develop a cohesive design
solution which best serves the occupant needs. Simply
stated, we believe that Silling Architects is the best
architectural firm in the region to handle the production
and managerial responsibilities for delivering this

SILLING
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project on time and on budget, and has the best-fit
architect and engineering consultant support to provide
tailored leadership and design discipline expertise
from visioning through execution.

The Silling/SBM Team has provided full
design services for HVAC upgrade projects
for Ferrell Hall, Hamblin Hall, Cole Complex,
Hill Hall, Drain-Jordan Library, and Wallace
Hall.

Ourteamincludes ourmechanical, electrical, structural,
and civil engineering consultants of choice in order to
adequately understand and address the inferaction
of the HVAC systems with the existing structural and
architectural conditions. These engineers will bring
great perspective in determining the design strategy
and sequence of system replacement and inform how
we can make minimal modifications and disruption fo
the existing building. A clear understanding of these
elements and potential strategies to effectively and
efficiently “retrofit” new systems can and should be
coordinated into the overall project scope.

S

EXISTII"iG SULLIVAN HALL ELEVATOR EQUIPMENT ROOM

Elevator Upgrades & Modernizations

The methodology for elevator modernization has been
developed fo provide our clients with the knowledge
and fools to complete vertical transportation projects
of all magnitudes. Initially we would provide a
complete assessment of the present condition of all of
the vertical transportation. Our reporting allows us to
communicate our evaluation discoveries fo our clients
of what's required to complete the project and the most
cost effective options for moving forward. We would
assist you, the client, in determining the appropriate
scope of work and the proposed cost for the project.

Our elevator consultants are current on the latest
technology and the vendors who will perform best for
specific needs. After the scope is determined we would
provide assistance with modernization documents,
procurement and project management.  Our team
insures that a building modernization project will
meet expectations — for quality, budget and schedule,
resulting in an increased ROI.

SILLING
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QUALITY ASSURANCE + QUALITY CONTROL

Ours is a proven method, evidenced by repeat client
commissions, budget and schedule conforming
design documentation, and a history devoid of claims.
We understand that QA/QC is a task for the most
experienced personnel and requires the devotion of
fime. This means that it is an expensive commitment,
and one that we will not shirk. We recognize that Quality
Assurance and Confrol is perhaps the most critical
component of our task as the Architect of Record. We
are proven and diligent communicators, document
processes thoroughly, and are supremely confident
that we will be effective administrators for the team.

Quality Assurance and Control is a regimented
process at Silling Architects and we believe our long
and successful history, and more importantly, our
extensive list of repeat clients, speak to our success as
a firm rooted in this task. We dedicate a firm principal
to each of the projects put before us, separate from
the Project Manager, to endeavor to control quality

in both the design and document production phase
- not only for our architectural product but for the
coordinated work of our engineering consultants as
well. Fundamentally, this requires time spent by the
most experienced architects in the firm, not focused
on the minutia of daily project management, to provide
critical peer review and analyfical critique of the work
product. However, while most design firms would see
this as an infernal process directed only at the various
design disciplines and documents, we believe we have
been most successful when this concept is extended
to include quality assurance and control aimed at our
client's goals and expectations.

BUDGET + BID PERFORMANCE

Our successful track record in meeting our client’s
budget requirements, we believe, is second to
none. It is this record and our continuous ability to
accurately estimate and appropriately administer
construction projects that will greatly benefit the
University in proper project planning, funding, and

SILLING
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implementation. Certfainly, no client wants fo endure
the negativity and frustration surrounding projects that
are overbid or wrought with change orders. At Silling,
we are commifted to a sound and proven approach to
developing a thorough project budget in concert with
the University at the initial project steps: developing
accurate project estimates af critical design milestones
of 50% and 95% by proven costestimators; relyingonthe
information and relationships with general contractors,
subcontractors and industry suppliers; compiling a
thorough, well-coordinated, and unambiguous set of
confract documents; and appropriately administering
the construction contract and confrolling construction
phase changes.

We have found that experience at the University and
inside the state of WV is crifical to the budget success
of the project, and the familiarity with the nuances of the
local construction marketplace cannot be overstated.
Our experience over the past decade numerous similar
projects has created a database that far exceeds the
knowledge base of our closest competitors, and we are
certain that this experience would directly inform the
Sullivan Hall project.

CONSTRUCTION PHASE SERVICES

The Construction Administration Process is a phase
of design services that Silling and our teammates
understand and manage with the highest level of
professionalism and effectiveness. Most importantly,
we will be a cooperafive presence on the site
representing the owner and design feam. While we will
need to communicate with you more to understand the
nature of staffing most appropriate for our project, we
understand that our role will be fo protect the owner
and ensure that the design intent, both in concept
and in detail, is realized. Again, we bring a spirit of
cooperation and teaming to do all that we can to avoid
construction conflicts and keep the project moving
foward a successful implementation of the design
concept while being supremely flexible as obstacles
present themselves.

Our Construction Period Services Management team
is responsible for facilitating preconstruction meetings
providing clear definition of project goals and owner
expectations, reviewing confractor submittals, product

samples, and shop drawings for conformance to the
contractdrawings and specifications, attending progress
meetings fo maintain clear communication with builders,
observing installation of materials and systems to verify
their conformance with the design intent, and monitoring
the project schedule.
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Client References

We believe our firm's culture of service permeates everything that Silling does and is what leads to very satisfied clients. Skillful
communication is an axiom of our firm, and the heart-felt desire to be highly responsive to client needs and demands has proven
to be one of the many reasons that owners select Silling Architects. This is most obvious in the number and references of our many

repeat clients across the region.

JEREMY YOUNG

County Administrator

Putnam County Commission
Winfield, West Virginia
Phone: 1.304.586.0201
Emaol: jyoung@putnamwv.org

CHRISTOPHER MCCLUNG

Trial Court Administrator, 13th Judicial Circuit
Kanawha County, WV

Charleston, West Virginia

Phone: 1.357.0369

Email: Christopher.McClung@CourtsWV.gov

KYLE BILAFER

Former Area Manager of Operations
Cabarrus County, North Carolina
Concord, North Carolina

Phone: 1.704.305.9723

Email: Kyle@fortiuscapitalpartners.com

BETSY FROHNAPFEL

County Administrator

Marshall County Commission

Moundsville, West Virginia

Phone: 1.304.845.0482

Email: bfrohnapfel@marshallcountywv.gov



SILLING

ARCHITECTS

Charleston, WV + Orlando, FL






